

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated: 30.09.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 22 buildings/location as per annexure-I in Shimla city at a cost of Rs. 1,98,000/- (Rupees One Lakh Ninety Eight Thousand) only with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 07.01.2017.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.01.2017.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 23.11.2016. The second

milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 07.01.2017.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate to the Department. In addition, one copy each of the access audit report will be submitted to the State Government and Nodal Officer of the building/location for which access audit has been conducted.

3. ~~Certification of conducting access audit duly countersigned by the Nodal Officer of the concerned building to be submitted by the access auditor.~~

4. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

5. The expenditure involved will be met from SIPDA head of the Department.

6. This sanctions issues with the concurrence of IFD, vide Diary No.5321/JS&FA dated 22.09.2016 and approval of Competent Authority.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Shimla:-

1. Smt Anuradha Thakur, Secretary, Department of Social Justice & Empowerment, Government of Himachal Pradesh, Shimla-171003, Himachal Pradesh..
2. Shri Manohar Singh Sharma, Deputy Director(SJ&E) to the Govt. of Himachal Pradesh, Department of Social Justice & Empowerment (SJE-B), Shimla
3. Shri Naveen Kapoor, Under Secretary (SJ&E) to the Govt. of Himachal Pradesh, Department of Social Justice & Empowerment (SJE-B), Shimla

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary , SIPDA Division, DEPwD.


Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

SHIMLA

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Directorate of SCs, OBCs and Minority Affairs.
2.	Directorate of Elementary Education
3.	Directorate of Higher Education
4.	Office of Deputy Commissioner, Shimla
5.	Office of accountant General.
6.	Directorate of Rural Development
7.	Directorate of Health & Welfare Services.
8.	Directorate of Transport
9.	Directorate of Language, Art & Culture.
10.	Directorate of Town and County Planning.
11.	Directorate of Information and Public Relation
12.	Office of Commissioner, Excise and Taxation
13.	Directorate of Agriculture.
14.	Directorate of Animal Husbandry.
15.	Himachal Pradesh Public Service Commission
16.	Directorate of land Records.
17.	Office of Engineer-in-chief, Irrigation & Public Health.
18.	Himachal Pradesh University, Shimla.
19.	Ellerslie Building of H.P. Secretariat.
20.	Office of Pr. Chief Conservator of Forests.
21.	Directorate of Tourism
22.	H.P. Administrative Tribunal.

11



F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated: 30.09.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per annexure-I in Ranchi city at a cost of Rs. 4,90,000/- (Rupees Four Lakh Ninety Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 06.01.2017.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.01.2017.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 23.11.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 07.01.2017.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate to the Department. In addition, one copy each of the access audit report will be submitted to the State Government and Nodal Officer of the building/location for which access audit has been conducted.


3. Certification of conducting access audit duly countersigned by the Nodal Officer of the concerned building to be submitted by the access auditor.

4. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

5. The expenditure involved will be met from SIPDA head of the Department.

6. This sanctions issues with the concurrence of IFD, vide Diary No.5321/JS&FA dated 22.09.2016 and approval of Competent Authority.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Ranchi:-

1. Shri Vinay Kumar Chobey, Secretary, Govt. of Jharkhand, Women, Child Development and Social Security Department, Jharkhand, Project Bhawan, Dhurva, Ranchi-834004
2. Shri Satish Chandra, State Disability Commissioner, Office of State Disability Commissioner, (Women, Child Development and Social Security Department), Govt. of Jharkhand, Ground Floor, Students Hostel Building -2, Sector III, Dhurva RANCHI

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

RANCHI

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	अभियन्त्रण छात्रावास भवन-2, सेक्टर-3, धुर्वा गोलचक्कर, राँची।
2.	JAPIT, सेक्टर-3 धुर्वा गोलचक्कर, राँची।
3.	महिला आयोग एवं झारखण्ड राज्य सूचना आयोग, सेक्टर-3, धुर्वा गोलचक्कर, राँची।
4.	राज्य मानवधिकार आयोग, सेक्टर-3, धुर्वा गोलचक्कर, राँची।
5.	झारखण्ड प्रदूषण नियंत्रण परिषद, सेक्टर-3, धुर्वा गोलचक्कर, राँची।
6.	केनरा बैंक, सेक्टर-3 धुर्वा गोलचक्कर, राँची।
7.	जगन्नाथनगर महाविद्यालय, सेक्टर-3, धुर्वा गोलचक्कर, राँची।
8.	बैंक ऑफ इंडिया, केन्द्रीय श्रमिक शिक्षा बोर्ड एवं मुख्य अभियन्ता, सेक्टर-3, धुर्वा गोलचक्कर, राँची।
9.	उप-डाकघर, धुर्वा राँची।
10.	मानव संसाधन विकास विभाग, प्रोजेक्ट रोड, धुर्वा राँची।
11.	एफ0 एफ0 पी0 भवन, प्रोजेक्ट रोड, धुर्वा राँची।
12.	बिजली विभाग, प्रोजेक्ट रोड, धुर्वा राँची।
13.	इलाहाबाद बैंक, प्रोजेक्ट, रोड, धुर्वा राँची।
14.	मंत्रिमंडल (निर्वाचन) विभाग, सेक्टर-2 विधानसभा, धुर्वा राँची।
15.	भारतीय स्टेट बैंक, सेक्टर-2, विधानसभा, धुर्वा राँची।
16.	भारतीय स्टेट बैंक, हिन्नु, राँची।
17.	डोरण्ड महाविद्यालय, डोरण्ड राँची।
18.	राजकीय औषधालय/अस्पताल, डोरण्ड, राँची।
19.	भारतीय डाक, ऐ.जी., डोरण्ड, राँची।
20.	प्रधान महालेखाकार, एं.जी., डोरण्ड, राँची।
21.	वन भवन, डोरण्ड, राँची।
22.	प्रधान डाकघर, डोरण्ड, राँची।
23.	श्रम नियोजन विभाग, डोरण्ड, राँची।
24.	श्रमिक न्यायालय, डोरण्ड, राँची।
25.	योजना सह विकास विभाग, नेपाल हाउस, डोरण्ड, राँची।
26.	डोरण्ड बालक मध्य विद्यालय, डोरण्ड, राँची।
27.	गोस्नर महाविद्यालय, जी0 ई0 चर्च, राँची।
28.	बेथेसदा बालिका उच्च विद्यालय, जी0 ई0 एल0 चर्च, राँची।
29.	सदर अस्पताल, चर्च रोड, राँची।
30.	मुख्य डाकघर, शहीद चौक, राँची।
31.	भारत संचार निगम लिमिटेड, शहीद चौक, राँची।
32.	टेलीफोन भवन, जी0 एम0 कार्यालय, शहीद चौक राँची।
33.	दी राँची-खूँटी सेन्ट्रल को-ऑपरेटिव बैं लियो शहीद चौक, राँची।
34.	मारवाडी महाविद्यालय (BOY), राँची।
35.	मारवाडी महाविद्यालय (Girl), (BOY), राँची।

36	राँची विश्वविद्यालय राँची ।
37	राँची समाहरणालय (Block B) राँची ।
38	राँची समाहरणालय (Block A) कचहरी राँची ।
39	विकास भवन,) कचहरी राँची ।
40	राँची महाविद्यालय, मोराबादी राँची ।
41	केन्द्रीय पुस्तकालय, मोराबादी राँची ।
42	झारखण्ड ट्राईबल डेवलपमेंट सोसाईटी, मोराबादी राँची ।
43	म्यूजियम, कल्याण विभाग, मोराबादी, राँची ।
44	दक्षिणी छोटाणागपुर प्रमंडल, कचहरी, राँची ।
45	बी. पी. डी. पी. (लघु सिंचाई योजना कार्यालय), कचहरी राँची ।
46	राँची नगर निगम, कचहरी राँची ।
47	आदर्श आंगनबाडी नर्सरी स्कूल केन्द्र सिरमटोली, राँची ।
48	आदर्श आंगनबाडी नर्सरी स्कूल केन्द्र अरगोडा, राँची ।
49	जगरनाथपुर थाना, चेक पोस्ट, धुर्वा राँची ।
50	भारत सरकार का कार्यालय, डोरण्डा, राँची ।

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated: 30.09.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 42 buildings/location as per annexure-I in Kolkata city at a cost of Rs.4,50,000/- (Rupees Four Lakh Fifty Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 07.01.2017.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.01.2017.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 23.11.2016. The second milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 07.01.2017.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate to the Department. In addition, one copy each of the access audit report will be submitted to the State Government and Nodal Officer of the building/location for which access audit has been conducted.
3. Certification of conducting access audit duly countersigned by the Nodal Officer of the concerned building to be submitted by the access auditor.
4. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.
5. The expenditure involved will be met from SIPDA head of the Department.
6. This sanctions issues with the concurrence of IFD, vide Diary No.5321/JS&FA dated 22.09.2016 and approval of Competent Authority.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Kolkata:-

1. Ms.Roshni Sen, Secretary, Govt. of West Bengal, Child Development and Women Development & Social Welfare Department, Bikash Bhavan, North Block, 10th floor, Salt Lake city, Kolkata-700091
2. Shri NG Hira, Commissioner (ICPS), Deptt. of CD, WDSW
3. The State Commissioner for Persons with Disabilities, West Bengal, 45, Ganesh Chandra Avenue, Kolkatta-13

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary , SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

KOLKATA

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Eden Garden, Medical College & Hospital, Kolkata, 88, College Street, Kolkata-700073.
2.	Green Building, Medical College & Hospital, Kolkata, 88, College Street, Kolkata-700073.
3.	M.C.H. Building, Medical College & Hospital, Kolkata, 88, College Street, Kolkata-700073.
4.	N.O.P.D Building, Medical College & Hospital, Kolkata, 88, College Street, Kolkata-700073.
5.	Pathology Building, Medical College & Hospital, Kolkata, 88, College Street, Kolkata-700073.
6.	Biochemistry Building, Medical College & Hospital, Kolkata, 88, College Street, Kolkata-700073.
7.	Lady Dufferin Victorai Hospital, Rajkumar Chakraborty Lane, Bithak Khana, Kolkata- 700009.
8.	Central Blood Bank, 05, Vivekananda Road, Kolkata-700006.
9.	Haj Tower, kaji Nazrul Islam Sarani, Kaikhali.
10.	North Calcutta Polytechnic, Opposite Rabindra Bharati Unviersily, On B.T. Road, Kolkata.
11.	Sudakshina Police Housing Estate, Garia, Kolkata.
12.	Jadavpur Police Station Compound, Raja S.C. Mallick Road, Kolkata-32.
13.	Survey Park Thana, Santoshpur, Kolkata-99.
14.	Patuli Fire Station, Baishnabghata, Patuli, Kolkata.
15.	Madhusudan Mancha, Gariahat Road, Dhakuria, Kolkata-31.
16.	Lake Thana, 18, Gariahat Rad south, Dhakuria, Kolkata-68.
17.	Regional Institute of Printing Technology, jadavpur University, Jadavpur, Kolkata-32.
18.	Counter Insurgency Force Building, Kolkata.
19.	Kalighat police Station, Kalighat, Kolkata.
20.	Kalighat Rire Station, Kalighat, Kolkata.
21.	Gariahat Fire Staiton, Gariahat, Kolkata.
22.	I.P.S Quarter, 135, S.P. Mukherjee Raod, Kolkata.
23.	Tollygune were lines, Tollygunge, Kolkata.
24.	Lade Gardens R.O.B Buildings, Lake Gardens, Kolkata.
25.	Tollygunge Fire Station, Tollygunge, kolkata.
26.	Technician Studio-1, Tollygunge, Kolkata.
27.	Radha Film Studio Complex, Tollygunge, Kolkata.
28.	Tollygunge Police Housing, Tollygunge, Kolkata.
29.	I.T.I Tollygunge, Tollygunge, Kolkata.
30.	Lake-I E.C.S.C Complex, Lake Gardens, Kolkata.
31.	Lake-II Food & Supply Office, Lake Gardens, Kolkata.
32.	Tollygunge Police Housing Estate, Tollygunge, Kolkata.

33.	P.S.C Building, Tollygunge, Kolkata.
34.	West Bengal Judicial Academy at Rajarhat, New Town Kolkata Academic Building (Phase-I), Rajarhat, New Town, Kolkata.
35.	Govt. General Degree Collegae on 5.00 Acres of land, Action Area-I of New Town, Rajarhat Plot Nol BA/I, Kolkata.
36.	New Administrative Buildings at Salt Lake, Salt Lake, Kolkata.
37.	Joint Administrative Buildings at Salt Lake, Salt Lake, Kolkata.
38.	SDO Buildings at Salt Lake, Salt Lake, Kolkata.
39.	Administrative building of Animal Resource Development at I B Block, Sector- III, Salt Lake, Kolkata.
40.	Bikash Bhavan, Salt Lake, Kolkata.
41.	Directorate of Social Welfare, Juvenile court Buildings, Salt Lake, Kolkata.
42.	C.S.T.C Building, Ganesh Chandra Avenue, Kolkata.

F.No.4-14/2015-AIC
GOVERNMENT OF INDIA
Ministry of Social Justice & Empowerment
Department of Empowerment of Persons with Disabilities

Prayavaran Bhawan, 5th Floor
CGO Complex, New Delhi
Dated: 30.09.2016

To

Ar. Kavita Murugkar
Head, Universal Design Centre,
Dr. Bhanuben Nanavati College of Architecture,
Pune 411052.

Subject:- Allocation of cities for conducting access audit

Madam,

I am directed to convey the approval of the competent authority to award the work of conducting access audit of 50 buildings/location as per annexure-I in Imphal city at a cost of Rs. 4,90,000/- (Rupees Four Lakh Ninety Thousand only) with the following terms and conditions:-

- a) The organization will conduct access audit of all the buildings identified in the City as per list enclosed.
- b) The access audit has to be completed and report has to be submitted within 100 days from the date of the work order. The first 10 days will be for liaisoning and coordinating with State Government agencies. The report shall have to be submitted within balance 90 days i.e. by 07.01.2017.
- c) The report shall have to be given on prescribed format (check-list) separately in relation of each building as per annexure-II.
- d) 80% of payment shall be released within 30 days of completion and submission of access audit report and its acceptance by the competent authority.
- e) Balance 20% of payment shall be released after submission of successful implementation of report by the audited organization. 20% of the bid amount will be deducted for submission of access audit report beyond 7 days later than the deadline and 40% of the bid amount will be deducted, if report is submitted more than 14 days late. The Access Auditor would be blacklisted if the access audit report is not submitted within 120 days i.e. by 27.01.2017.
- f) The organization will submit access audit report of the allocation of cities in two milestones. The first milestone will be 50% of the total number of buildings in each city and has to be completed within 45 days i.e. by 23.11.2016. The second

milestone will be balance 50% of the total number of buildings/infrastructure and has to be completed within 90 days i.e. by 07.01.2017.

2. The organization will submit video/photography of access audit of each location/building. The access audit report for each location/building will be submitted in triplicate to the Department. In addition, one copy each of the access audit report will be submitted to the State Government and Nodal Officer of the building/location for which access audit has been conducted.

3. ~~Certification of conducting access audit duly countersigned by the Nodal Officer of the concerned building to be submitted by the access auditor.~~

4. You are requested to immediately take appropriate steps for initiating the access audit of identified buildings/location in the city.

5. The expenditure involved will be met from SIPDA head of the Department.

6. This sanctions issues with the concurrence of IFD, vide Diary No.5321/JS&FA dated 22.09.2016 and approval of Competent Authority.

Yours faithfully,



(Sanjay Singh)

Under Secretary to Govt. of India

011-24369047

Copy for necessary facilitation and coordination for successful completion of access audit of the allocated buildings/locations in the city of Imphal:-

1. Shri S.K. Dev Verman, Principal Secretary, Department of Social Welfare, Govt. of Manipur, Imphal, Manipur.
2. Shri S.Naba Singh, Dy. Secretary (SW), Govt. of Manipur, Secretariat, Social Welfare, Manipur

Copy also to:

- (i) Pay and Account Office, DEPwD, New Delhi.
- (ii) Deputy Secretary, SIPDA Division, DEPwD.

Accessible India Campaign – Access Audits

List of Public Buildings/Infrastructure (Category wise)

IMPHAL

S. No.	List of Buildings
PUBLIC BUILDINGS	
1.	Directorate Health Services, Manipur
2.	Directorate of Family Welfare, Imphal
3.	CMD Office, Imphal East
4.	CMD Office, Imphal West
5.	Office of the Minorities and other Backward Classes (MOBC)
6.	DC Office Imphal East
7.	DC Office Imphal West
8.	Directorate of the Horticulture and Soil Conservation
9.	Directorate of the Veterinary and Animal Husbandry
10.	Directorate of Planning, Sanjenthong
11.	Directorate of the Rural Development and Panchayati Raj, Porompat
12.	Directorate Office Youth Affairs and Sports (YAS), Khuman Lampak
13.	Office of the SDO, Imphal East. Porompat
14.	Manipur State Museum Building.
15.	Department of Forest.
16.	GH Hall, Imphal
17.	Public Library Building
18.	Register Office, Imphal East, Porompat
19.	MPSC Building
20.	Directorate of Settlement & Land Records, Lamphel
21.	Khuman Lampak Main Stadium
22.	Agriculture Department
23.	CM Secretariat
24.	Controller of Technical Education
25.	Commerce and Industries
26.	Education (S)
27.	Education (U)
28.	Governor's Secretariat
29.	Directorate of Social Welfare Department
30.	Directorate of TD & Hills
31.	New Complex Buildings, 2 nd MR Gate
32.	Govt. Ideal Blind School, Takyel
33.	Govt Deaf and Mute School, Takyel
34.	Welfare Training Institute, Takyel
35.	State Bal Bhavan, Khuman Lampak
36.	Office of the District Social Welfare Office, Imphal East
37.	Office of the District Social Welfare Office, Imphal West
38.	MANIDCO
39.	State Guest House, Sanjenthong

40.	Office of the Board of Secondary Education Manipur (BOSEM), Imphal
41.	Office of the Council of Higher Secondary Educaiton Manipur (COSHEM). Imphal
42.	Old Secretariat Building
43.	Department of Tourism
44.	Planning Development Authority (PDA)
45.	New Secretariat Building, Mantripukhri (Under Construction)
46.	Office of Director General of Police, Imphal
47.	Office of Superintendent of Police, Imphal East
48.	Office of Superintendent of Police, Imphal West
49.	Office of the Family court, Lamphel
50.	Office of the Uripok Cheirap Court